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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

1.  Under this Amendment No. 0003, the following areas of the Solicitation Package are amended, as delineated below:

   a.  SPECIFICATIONS - See Part A of this Amendment
   b.  SOLICITATION - See Part B of this Amendment

2.  BY WAY OF THIS AMENDMENT, THE BID OPENING DATE IS EXTENDED TO 21 SEPTEMBER 2004.  ALL BIDS AND ASSOCIATED
 AMENDMENTS MUST BE RECEIVED BY 21 SEPTEMBER 2004 AT 2:OO P.M. CHICAGO LOCAL TIME AT THE FOLLOWING LOCATION.  
 (NOTE: BID PACKAGES SHALL BE SEALED, AND MARKED WITH THE DATE AND TIME OF OPENING, ALONG WITH THE SOLICITATION
 NUMBER AND THE NAME AND ADDRESS OF THE BIDDER):

U.S. Army Corps of Engineers, 111 North Canal Street, Suite 600, ATTN: Contracting Office, Chicago, Illinois 60606

                                     ----THE DESCRIPTION OF THIS AMENDMENT CONTINUES ON PAGE 2 ------

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 24

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 13-Sep-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912P6-04-B-0003

X 9B. DATED (SEE ITEM 11)
02-Aug-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0003

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

13-Sep-2004
CODE

U. S. ARMY ENGINEER DISTRICT, CHICAGO
111 CANAL STREET
CHICAGO IL 60606

W912P6 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
CONTINUED FROM BLOCK #14. DESCRIPTION OF AMENDMENT/MODIFICATION 
 
 
3. This Amendment provides answers to contractor’s questions that were submitted via e-mail and asked during the 
Pre-Bid Meeting held on 20 August 2004.  
 
4. Point of Contact for this Amendment is Linda Zamarocy at (312) 846-5374. 
 
 
 
SUMMARY OF CHANGES: 
 
 
PART A - AMENDMENTS TO THE SPECIFICATIONS: 

 
 
1.  REMOVE AND REPLACE the following pages accordingly:   NOTES:  1) An asterisk (*) denotes a revised 
portion of the Solicitation; asterisks have been placed at the beginning of the changed area and another one is shown 
at the end of the changed area.   2) The replacement pages are marked with “AM-0003” beneath the page number. 

 
a.    At Section 00200, remove the following pages – 00200-1 through 00200-3 and replace with the attached 
revised pages 00200-1 through 00200-3.   ADD new pages 00200-4 through 00200-7 and Appendix 00200-B. 
   
b. At Section 01270, remove the following pages – 01270-3, 01270-4, and 01270-5 and replace with  
the attached revised pages 01270-3, 01270-4, and 01270-5. 
 
c. At Section 01355, remove the following pages – 01355-1 through 01355-18 and replace with the 
attached revised pages 01355-1 through 01355-18. 

 
d. At Section 01500, remove the following page – 01500-2 and replace with the attached revised   
page 01500-2. 
 
e. At Section 02331, remove the following pages – 02331-11 through 02331-13 and replace with the  
attached revised pages 02311-11 through 02311-13. 
 
f.    At Section 02722, remove the following page - 02722-4 and replace with the attached revised page 02722-
4.   
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PART B – AMENDMENTS TO THE SOLICITATION: 
 
1.  SECTION 00010 – Solicitation Contract Form (SF 1442), the required date/time has changed from 14 
September 2004 at 0200 p.m. Chicago Local Time to 21 September 2004 at 0200 p.m. Chicago Local 
Time. 

 

2.  This Amendment adds two new Sub-Clins to the Bid Schedule; Item No.s 0001AN and 0003AL have 
been added.  Accordingly, the Bid Schedule contained in Section 00010 (Solicitation Contract Form) is 
hereby replaced in its entirety with the attached Bid Schedule. (See pages 4 through 17 of this 
Amendment).  

 
  
 
NOTE: CONTRACTORS MUST SUBMIT THEIR BIDS ON THE ATTACHED 
REVISED BID SCHEDULE. 
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Section 00010 - Solicitation Contract Form 
 
THIS REVISED BID SCHEDULE REPLACES PAGES 3 THROUGH 17 OF THE SOLICITATION. 
 
 

ITEM NO SUPPLIES/SERVICES 
0001      
 BASE BID WORK 

FIRM-FIXED PRICE (FFP) 
 
THIS IS AN INFORMATIONAL ITEM ASSOCIATED WITH SUBLINE ITEMS 
0001AA THROUGH 0001AN.  THE CONTRACTOR SHALL SEPARATELY 
PRICE ITEMS 0001AA-0001AN. 
 
The Contractor shall furnish all equipment, labor, materials, and incidentals to 
perform all operations necessary to accomplish the tasks/work for the BASE BID 
ITEMS.  
 
The Work Location for Bid Items 0001AA-0001AN is STA 1+00 to 16+43.  
 
(WORK AREAS ARE SHOWN ON DRAWING SHEET C-01, MARKED AS, 
“BASE BID”) 
  

 

 
 

 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Lump Sum   
 MOBILIZATION AND DEMOBILIZATION 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AB  1 Lump Sum   
 TEMPORARY CONSTRUCTION FACILITIES 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AC  1 Lump Sum   
 PERFORMANCE AND PAYMENT BONDS 

FFP 
 
Bonding for the Base Bid Items 0001AA through 0001AB, and 0001AD through 
0001AN.    
                                                                                                                                        
The bid price for this item shall be based on bonding for the Base Bid Items.    
                                                                                                                                  
Payment will be made in accordance with Section 01270 of the Contract 
Specifications. 
 
  
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AD  1 Lump Sum   
 PROTECTION AND MAINTENANCE OF TRAFFIC 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AE  1 Lump Sum   
 VEHICULAR AND EQUIPMENT DECONTAMINATION 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AF  1 Lump Sum   
 CLEARING, GRUBBING, DEMOLITION 

AND PROTECTION 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AG  1 Lump Sum   
 CONSTRUCTION EMISSION AIR MONITORING 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AH  95,500 Cubic 

Yard 
  

 CLAY DIKE MATERIAL 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AJ  2,170 Cubic 

Yard 
  

 TOP SOIL 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AK  3.20 Acre   
 SEEDING 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AL  2,330 Square 

Yard 
  

 ACCESS ROAD ON DIKE  
Geotextile 
FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AM  350 Net Ton 

(2,000 LB) 
  

 ACCESS ROAD ON DIKE  
Crushed Slag Aggregate 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AN  1,000 Net Ton 

(2,000 LB) 
  

 UNSTABLE SUBGRADE 
Crushed Slag Aggregate 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
TOTAL BID AMOUNT FOR ITEMS 0001AA-0001AN: $_____________________ 
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ITEM NO SUPPLIES/SERVICES 
0002      
OPTION DIKE CONSTRUCTION OPTIONAL BID ITEMS 0002AA-0002AL 

  
THIS OPTIONAL ITEM IS AN INFORMATIONAL ITEM ASSOCIATED 
WITH SUBLINE ITEMS 0002AA THROUGH 0002AL.  THE CONTRACTOR 
SHALL SEPARATELY PRICE ITEMS 0002AA-0002AL. 
 
The Contractor shall furnish all equipment, labor, materials, and incidentals to 
perform all operations necessary to accomplish the tasks/work for DIKE 
CONSTRUCTION OPTIONAL BID ITEMS 0002AA-0002AL. 
 
The Work Location for Optional Bid Items 0002AA-0002AL is STA 25+27 to 
39+43. 
 
(WORK AREAS ARE SHOWN ON DRAWING SHEET C-01, MARKED AS, 
“OPTION 1”) 
 
  

 

   
 
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  1 Lump Sum   
OPTION PERFORMANCE AND PAYMENT BONDS 

FFP 
  
Bonding for the DIKE CONSTRUCTION OPTIONAL BID ITEMS 0002AB 
through 0002AL. 
 
The bid price for this item shall be based on bonding for DIKE CONSTRUCTION 
OPTIONAL BID ITEMS 0002AB-0002AL. 
 
Payment will be made in accordance with Section 01270 of the Contract 
Specifications. 
 

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  1 Lump Sum   
OPTION PROTECTION AND MAINTENANCE OF TRAFFIC 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC  1 Lump Sum   
OPTION VEHICULAR AND EQUIPMENT DECONTAMINATION 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AD  1 Lump Sum   
OPTION CLEARING, GRUBBING, DEMOLITION  

AND PROTECTION 
FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AE  1 Lump Sum   
OPTION CONSTRUCTION EMISSION AIR MONITORING 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AF  83,750 Cubic 

Yard 
  

OPTION CLAY DIKE MATERIAL 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AG  1,990 Cubic 

Yard 
  

OPTION TOP SOIL 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 



W912P6-04-B-0003 
0003 

Page 12 of 24 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AH  2.93 Acre   
OPTION SEEDING 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AJ  2,330 Square 

Yard 
  

OPTION ACCESS ROAD ON DIKE 
Geotextile 
FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AK  320 Net Ton 

(2,000 LB) 
  

OPTION ACCESS ROAD ON DIKE 
Crushed Slag Aggregate 
FFP 
 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AL 
 

 4,350 Net Ton 
(2,000 LB) 

  

OPTION UNSTABLE SUBGRADE 
Crushed Slag Aggregate 
FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
TOTAL BID AMOUNT FOR ITEMS 0002AA-0002AL: $_____________________ 
 
 
 

ITEM NO SUPPLIES/SERVICES 
0003      
OPTION DIKE CONSTRUCTION OPTIONAL BID ITEMS 0003AA-0003AL 

 FFP 
 
THIS OPTIONAL ITEM IS AN INFORMATIONAL ITEM ASSOCIATED 
WITH SUBLINE ITEMS 0003AA THROUGH 0003AL.  THE CONTRACTOR 
SHALL SEPARATELY PRICE ITEMS 0003AA-0003AL. 
 
 The Contractor shall furnish all equipment, labor, materials, and incidentals to 
perform all operations necessary to accomplish the tasks/work for DIKE 
CONSTRUCTION OPTIONAL BID ITEMS 0003AA-0003AL. 
 
The Work Location for Optional Bid Items 0003AA-0003AL is STA 16+00 to 
25+70. 
 
(WORK AREAS ARE SHOWN ON DRAWING SHEET C-01, MARKED AS, 
“OPTION 2”) 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  1 Lump Sum   
OPTION PERFORMANCE AND PAYMENT BONDS 

 FFP 
 
Bonding for the DIKE CONSTRUCTION OPTIONAL BID ITEMS 0003AB 
through 0003AL. 
 
The bid price for this item shall be based on bonding for DIKE CONSTRUCTION 
OPTIONAL BID ITEMS 0003AB-0003AL. 
 
Payment will be made in accordance with Section 01270 of the Contract 
Specifications. 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB  1 Lump Sum   
OPTION PROTECTION AND MAINTENANCE OF TRAFFIC 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AC  1 Lump Sum   
OPTION VEHICULAR AND EQUIPMENT DECONTAMINATION 

FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AD  1 Lump Sum   
OPTION CLEARING, GRUBBING, DEMOLITION 

AND PROTECTION 
FFP 
 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AE  1 Lump Sum   
OPTION CONSTRUCTION EMISSION AIR MONITORING 

FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AF  59,890 Cubic 

Yard 
  

OPTION CLAY DIKE MATERIAL 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AG  1,400 Cubic 

Yard 
  

OPTION TOP SOIL 
FFP 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AH  2.07 Acre   
OPTION SEEDING 

FFP 
  

 

   
  
 
 NET AMT  
 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AJ  1,510 Square 

Yard 
  

OPTION ACCESS ROAD ON DIKE 
Geotextile 
FFP 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AK  230 Net Ton 

(2,000 LB) 
  

OPTION ACCESS ROAD ON DIKE 
Crushed Slag Aggregate 
FFP 
  
 
 
 
  

 

   
  
 
 NET AMT  
 
    

               
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AL  1,000 Net Ton 

(2,000 LB) 
  

 UNSTABLE SUBGRADE 
Crushed Slag Aggregate 
FFP 
  

 

   
  
 
 NET AMT  
 
    

       
TOTAL BID AMOUNT FOR ITEMS 0003AA-0003AL: $_____________________ 
 
 
GRAND TOTAL BID AMOUNT FOR ITEMS 0001AA-0003AL: $____________________ 
 
****************************************************************************** 
         
BID SCHEDULE NOTES:  
 
1.  BID CONDITIONS:   
      a.  The above Bid Schedule contains a SCHEDULE FOR BASE BID AND OPTIONAL BID ITEMS.   
 
      b.  The bidder’s total price for the work shall be based on the TOTAL of the BASE BID ITEMS and 
OPTIONAL BID ITEMS.  The Government intends to immediately award the BASE BID ITEMS.  At the option of 
the Government, the OPTIONAL BID ITEMS may be awarded at the bid prices stated in the Bid Schedule within 
200 calendar days after the notice to proceed for the BASE BID ITEM’S work. The Government does not guarantee 
any work beyond that of the BASE BID ITEMS.   
 
      c.  The number of construction days to be added if Optional Bid Items 1 or Optional Bid Items 1 and 2 work are 
exercised is 35 calendar days.  The required completion date of the Base Bid Items shall not be affected if the 
OPTIONAL BID ITEMS are not exercised.  
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      d.  Bidders are cautioned that they are required to complete the entire Bid Schedule, Base Bid Items and 
Optional Bid Items, and any bidder who does not complete the entire Bid Schedule will be considered non-
responsive and ineligible for award. 
 
2.  SMALL BUSINESS SUBCONTRACTING PLAN:  Prior to the Contracting Officer awarding the contract, the 
successful bidder will be required to submit a Small Business Subcontracting Plan in accordance with the provision 
of FAR Clause 52.219-9, “Small Business Subcontracting Plan.” This requirement applies to all business concerns 
other than small businesses.  The Contracting Officer must approve the Plan before an award can be made; the Plan 
will be made apart of the resultant contract. 

 
The successful bidder in good faith will be required to apply the following percentages to its intended amount of 
subcontracts in order to satisfy the Small Business Subcontracting goals of the Chicago District.  The District Goals 
are identified below: 
 
       (1) at least 57.2% with small businesses (SB) 
       (2) at least 10% with small disadvantaged businesses (SDB) 
       (3) at least 10% with women-owned SB (WOSB) 
       (4) at least 3% with service-disabled veteran-owned SB 
       (5) at least 3% with HUBZone SB. 
 
 
3.   SUBMISSION OF BIDS:   BIDS RECEIVED BY FACSIMILE OR TELETYPE WILL NOT BE 
CONSIDERED. 
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QUESTIONS AND ANSWERS 
 

 Q1. Will decontamination be required for trucks delivering clay and leaving the site?  
 
ANSWER:  An amendment (Amendment-0003) to Specification 01355 states that “Decontamination during 
the construction phase of this project is defined to mean removing all visible soil or residues from vehicles or 
personnel using brushing, pressure washing with water, steam cleaning, or some other procedures approved 
by the Contracting Officer's Representative.  The Contractor shall ensure that the vehicle decontamination 
process is sufficient to remove all visible soil from the vehicle tires, undercarriages, or frames and to keep the 
public road surfaces free of site soils or foreign materials.  The Contractor Officer's Representative shall be 
the final judge of whether the decontamination procedure is successful in achieving these criteria.  Cleaning 
solvents shall not be used without the prior approval of the Contracting Officer's Representative.” 
 
Q2. Is HazMat training for employees a job requirement? 
 
ANSWER:  Protective Measures for chemical exposure and all other hazards expected while performing 
work are to be addressed in the Accident Prevention Plan and Activity Hazard Analysis. Prior to the start of 
any work under the contract, the contractor is required to prepare and submit to the Government for 
approval an Accident Prevention Plan and Activity Hazard Analysis.    The contractor shall be required to 
provide any and all training needed to protect workers from site hazards including, but not limited to, 
potential chemical exposures in accordance with the Accident Prevention Plan and Activity Hazard Analysis.    
Also, note all work in the contract must comply with EM 385-1-1, and safety and health training shall be in 
accordance with EM 385-1-1 and accepted Accident Prevention Plan.   

 
Q3. Will the haul road in the center of the parcel remain in place on completion? 
 
ANSWER:  This haul road, except the portion under the dike will remain in place.  The portion of the haul 
road under the dike is addressed in Amendment-0003 specification paragraph 02331-3.8, PREPARATION 
OF FOUNDATION AND PARTIAL FILL SURFACES. 

 
Q4. Is a Certified Industrial Hygienist a project requirement? (on a daily basis?) 
 
ANSWER:  Where applicable, a Certified Industrial Hygienist shall be required to execute sampling 
programs and/or perform sample analyses as directed by the Accident Prevention Plan and Activity Hazard 
Analysis.   

 
Q5. Decontamination Pad.  The specifications describe the Contractor Installing a Decontamination Pad. 

 
a. Please describe the requirements of the decontamination pad. 

 
ANSWER:  An amendment (Amendment-0003) to Specification 01355 states that the Contractor shall submit 
as part of the Environmental Protection Plan, a Decontamination Plan, which shall also describe the number 
and placement of decontamination or rinse stations, equipment, and methods used to decontaminate or rinse 
equipment and vehicles. 

 
b. Is the intent of the decontamination pad to eliminate general construction dust and dirt from entering nearby 
roads, or is the intent to eliminate site specific chemical contaminants fro public exposure? 
 
ANSWER:  The intent of the decontamination pad is to eliminate the possibility of the public being subjected 
to contaminated soil that is transferred from construction vehicles onto public roads. 
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c. If trucks stay on the existing and new temporary roads and their wheels are clean, will they still need to pass 
through a decontamination area? 
 
 
ANSWER:  If the trucks stay on the existing and new temporary roads and their wheels are visibly clean of 
mud and dirt then they may not need to pass over an equipment rinse pad. 

 
d. Will the requirements of the decontamination pad be required for all vehicles, delivery trucks, contractor 
employee vehicles, etc.?   
 
ANSWER:  Depending on how the work zones are set up by the Contractor, it is possible that there may be 
area(s) set aside that would not require decontamination prior to leaving the site.  An example of this would 
be an employee vehicle parking area near the entrance to the site.  Any work vehicle that has visible mud or 
dirt attached to the underside of the vehicle or on its wheels will require rinsing prior to leaving the site. 

 
Q6. Safety – Exposure Limits.  The specifications state that this project does not require 40-Hour Hazardous Waste 
operations training from employees that will be onsite, however it states that is the Contractor’s responsibility to 
protect its workers from unacceptable chemical exposures. 
 
a. Does the USACE anticipate chemical exposure limits that are above applicable PEL or TLV for workers under 
this contract? 
 
ANSWER:  The site has open Resource Conservation and Recovery Act (RCRA) status. See Section 00200 of 
the solicitation for more information on site contaminants.   The Accident Prevention Plan and Activity 
Hazard Analysis should anticipate possible chemical exposures and describe the means of mitigating any such 
exposures. 
 
b. During what activity, if any, should the contractor anticipate conditions that may exceed PEL for workers? 
 
ANSWER:  Answer same as for 6(a) above. 
 
c. If after conducting the Initial Accident Prevention Plan and Activity Hazard Analysis it is determined that 40-hour 
training is required, or worker protection levels need to be increased to levels A – D, how will the additional costs, 
lack of productivity, etc. be handled by the USACE? 
  
ANSWER:  Bidders are expected to develop an Accident Prevention Plan and Activity Hazard Analysis using 
specification section 00200, the scope of work, their sound industrial hygiene judgment, and the USACE 
HTRW guideline that the 40-hour training requirement of HAZWOPER (29 CFR 1910.120 & 1926.65) 
applies only when there is a reasonable possibility for exposure during cleanup activities.  HAZWOPER does 
not apply solely based on a site's status as an open RCRA site, but is to be applied based on the activities 
occurring at the site.  The contractor is required to ensure worker safety, but RCRA status does not directly 
determine whether workers will or won't be exposed to hazardous material.  For this project, the lack of a 
contract clause specifically requiring HAZWOPER training for on-site workers reflects the fact that the 
project is not a clean-up action but it also does not relieve the contractor of responsibility for the safety of on-
site workers, including the 40-hour training requirement. 

 
Q7. Existing Site Contamination Co 
 
a. Is the existing site currently capped with a clay liner, separating the contamination from the surface? 
 
ANSWER: The existing site is not currently capped with a clay liner separating the contamination from the 
surface. 
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b. If so, how thick is this cap? 
ANSWER:  There is no cap. 

 
 
 
c. At what elevation (or in feet below surface) should the Contractor anticipate contamination? 
 
ANSWER: In the late 1980s, all buildings and above ground structures were razed in response to a court 
order.  Several inches of clean topsoil were graded to cover the site. Groundwater and free product levels 
have been encountered in the site monitoring wells at depths of less than one (1) foot below the existing 
ground surface.  Groundwater level elevations and free product thickness data are provided in Section 00320. 
 
Q8. Option #2 – Rail Road Tracks.  Option #2 requires the demolition of the rail road track. 
 
Are all the materials to be disposed of onsite at the demolition and debris stockpile areas?   
 
Response: Yes. 

 
Q9. Option #2 – Rail Road Tracks.  If Option #2 is not exercised by the USACE: 
 
a. Please describe the frequency of rail traffic through the site. 
 
ANSWER: There has been no through rail traffic on the spur for at least 4 years.  Based on conversations 
with industries adjacent to the spur, there is no expectation that the spur will be utilized for through traffic.  
Some rolling stock has been stored on the spur and moved about periodically ( perhaps once every three 
months). 

 
b. Will the Contractor be required to obtain any special insurances, railroad protective liability, etc.? 
 
ANSWER: No. 

 
Q10. There was a question at the site visit on Friday, August 20, 2004, of who would be responsible to pipe in 
usable water.  It was suggested that in might be under a different contract.  Can you please verify? 
 
ANSWER:  See specification paragraph 01500-1.3.2 Telephone, Water and Electricity. 
 
Q11. After reading the specs I am still unclear on what kind of decontamination facilities are required.  Will a 
concrete containment pad be required? 
 
ANSWER:  An amendment (Amendment-0003) to Specification 01355 states that the Contractor shall submit 
as part of the Environmental Protection Plan, a Decontamination Plan, which shall also describe the number 
and placement of decontamination or rinse stations, equipment, and methods used to decontaminate or rinse 
equipment and vehicles. 
 
Q12. Must the water be contained and collected?  The last contractor who worked on site most recently discharged 
his wash water to ground. 
 
ANSWER:  The decon water that is collected may be discharged back into the ground onsite.  Due to the 
groundwater level being close to the ground surface it will be important that the Contractor not discharge the 
decon water in a way that will create ponding onsite.  
 
Q13. If discharge water must be collected, how will it be stored and disposed? 
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ANSWER:  Answer same as for 12 above.  
 
Q14. The specification states that final pay quantities will be established by using an independent surveyor.  Who 
will pay for these services? 
 
ANSWER:  Cost of surveys is considered incidental to dike construction as stated in Amendment-0003, 
specification paragraph, 01270-1.2.1, CLAY DIKE MATERIAL.  
 
Q15. What is the intent of the unstable subgrade pay item?  Is it to establish additional roadways on the site? 
 
ANSWER: The unstable subgrade pay item is for the crushed slag aggregate beneath the dike.  The slag for 
the access road on top of the dike is a separate pay item. 

 
Q16. Section 01355 – Environmental Protection, Section f, page 01355-8, first paragraph states “The 
decontamination pad shall be constructed in a manner that will allow collection of the wash water for subsequent 
disposal at a remote on-site location, as described in the paragraph entitled “Land Application for Discharge 
Water”,… 
         
The same section 01355, paragraph 3.5.5 -Waste Water, page 01355-16 states “a. Waste water from construction 
activities, such as waste water generated by the decontamination of vehicle, etc., shall not be allowed to enter 
waterways. The contractor shall dispose of the construction related waste water off Government property in 
accordance with all Federal, State, Regional and Local Laws and regulations. 
 
Question: Can water used to decontaminate vehicles be disposed of on-site or is offsite disposal required? 
 
ANSWER:  Decon water can be disposed of onsite. 
 
Q17. What are the requirements for the construction of the decontamination pad? Can the pad be constructed of a 
clean 3” stone place on top of a liner or does the pad need to be constructed of concrete? 
 
ANSWER: An amendment (Amendment-0003) to Specification 01355 states that the Contractor shall submit 
as part of the Environmental Protection Plan, a Decontamination Plan, which shall also describe the number 
and placement of decontamination or rinse stations, equipment, and methods used to decontaminate or rinse 
equipment and vehicles. 
 
Q18. If trucks delivering clay stay on the existing slag haul roads or new slag haul roads constructed by the 
contractor and dirt does not accumulate on the truck tires will decontamination on the trucks when leaving the site is 
required? 
 
ANSWER: If the trucks stay on the existing and new temporary roads and their wheels are visibly clean of 
mud and dirt then they may not need to pass over an equipment rinse pad.             
 
Q19. If excessive settlement of the berm fill occurs do to the soft nature of the existing underlying soil and 
additional borrow is required, how will the contractor be paid for this additional embankment? 
 
ANSWER:  The foundation soils are medium dense to dense slag fill and sand and as such excessive 
settlement is not anticipated.    

 
Q20. Is dewatering is required during dike construction can the water be pumped to and on-site location for 
disposal? 
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ANSWER: If dewatering is required during dike construction and the water contained oil then the water 
would then need to pass through an oil/water separator prior to onsite disposal.  For this contract, we do not 
anticipate any need for dewatering. 
 
Q21. Is water available on-site for dust control and decontamination operations? If not where can the contractor 
obtain water? Where did the slurry wall contractor obtain his water? 
 
ANSWER:  There is no water on-site for dust control and decontamination operations.  The Contractor will 
be responsible for bringing water on-site as needed for the operations.  The Contractor is responsible for 
identifying and selecting the water source and providing the means for transferring the water onto the site.  
See specification paragraph 01500-1.3.2 Telephone, Water and Electricity The slurry wall contractor 
obtained water from the local municipal water supply, from a pipeline that runs along the east side of 
Indianapolis Blvd. 
 
Q22. Section 3.11 Compaction and Sealing, subsection 3.11.1 Compaction 
Equipment paragraph b. pages 02331-4 and 02331-15 describes the 
requirements of a self-propelled compactor to be used to compact the 
dike fill.  We plan on using a standard Caterpillar 825 soil compactor. 
Will this machine meet your specifications? 
 
ANSWER:  Bidders should check with the manufacturer if they are not sure if their equipment conforms to 
the specification. 

Q23. Several items required in the Construction Plan (Specification Section 01355, Part 1.7.2 e) are items That are 

part of the project design and should not need to be recreated.  Will the ACOE make this information available to 

the Contractor?  Items of particular interest include: 

A. Drainage Plan (Specification Section 01355, Part 1.7.2 e.6). 

B. B. Storm Water Pollution Prevention Plan (Section 01355, Part 1.7.2 e.7). 
       C. Post Construction Storm Water Pollution Prevention Plan (Section 01355, Part 1.7.2 e.8). 
 
ANSWER:  These plans need to be created specifically, by the Contractor, for each construction project in 
order to obtain the Rule 5 NPDES Stormwater Permit.  The ACOE will not supply this information to the 
Contractor. 
 
Q24. Does the in-place clay hydraulic conductivity testing requirement of one per lift (Specification Section 02331 
Part 3.12.4, Table 2) apply to the Base Bid, Option 1 and Option 2 separately or in aggregate?  For example if the 
requirement applies to each bid item separately the testing frequency corresponds to approximately one test for 
every 1,900 cubic yards of soil placed.  If it applies to all three items (assuming all three are awarded), in aggregate 
the sampling frequency corresponds to once every 5,500 cubic yards which is approximately equal to the one test for 
every 5,000 cubic yards required in the borrow soil testing specification. 
 
ANSWER:  The testing requirements apply to each bid item separately. 

 
Q25. The Specifications require that the embankment clay have a Unified Soil Classification System classification 
of CL.  If the borrow material meets the hydraulic conductivity requirement of 1X10-7 cm/sec but does not classify 
as a CL will the material still be acceptable. 
 
ANSWER:  The material must classify as a CL. 

 

Q26. Page 02331-10, Section 3.4.2 "Slopes and Surcharges", sentence 4 states "The maximum equipment or 
surcharge load permitted on the dike shall not exceed 300 pounds per square foot (psf)." Is this in reference to 
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building the dike embankment or to materials placed along side an excavation. Normal landfill clay liner 
specifications call for machines not to exceed 5 pounds per square inch (psi) which equals 720 pounds per square 
foot (psf). We use wide track D6 dozers to meet this requirement.  The 300 psf requirement would require extremely 
small equipment to constructed the berm, is this what the Corp requires? Will semi tractor trailers be permitted to 
dump on the berm foot print or will clay need to be stockpiled and rehandled with smaller equipment? Will a Cat 
815 or 825 compactor be allowed on the dike to compact the fill? 
 
ANSWER:  Specification paragraph 02331-3.4.2, Slopes and Surcharges, is revised in Amendment-0003. 

 

Q27. Page 01500-2, Section 1.5.4 Haul Roads the last sentence of the paragraph reads' "haul road constructed during 
the contract duration shall be removed after work is completed and the impacted area restored to its preconstruction 
conditions". If the contractor builds new or widens the existing haul roads with slag materials will he be required to 
remove the haul roads and dispose off-site of the materials. I am concerned that the material may become 
contaminated and off-site disposal will be very costly, can the haul roads be left in-place or disposed of on-site? 
Also, if  excess clay remains in the stockpile area after the dike is completed can this clay be left on site? What 
needs to be done to restore the haul road areas and clay stockpile areas? Do these areas need receive topsoil and 
seeding? 
 
ANSWER:  See Spec paragraph 01500-1.5.4, Haul Roads, of Amendment-0003 regarding question on 
disposition of haul roads and haul road materials constructed by the contractor.  Also, see Spec paragraphs 
02331-2.7, DIKE MATERIAL STOCKPILES, and 02331-3.6, STOCKPILES, of Amendment-0003 regarding 
question on excess clay material in stockpile areas and restoration of stockpile areas.   

 
 
 
 
 
 
 
























































































